STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 23/ 02 I'N SAN MATEO COUNTY | N HALF MOON 04/ 24/ 02
CONTRACT NUMBER 04- 443204 BAY AT 0.2 KM NORTH OF FRENCHVANS CONTRACT CODE 'H '
LOCATI ON 04- SM 1-30. 3 CREEK ROAD 34 CONTRACT | TEMS

I NSTALL SI GNAL AND LI GHTI NG FEDERAL AID NONE

MBE GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB4N 186, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER CF BIDDERS 3 ENG NEERS EST 208, 000. 00 AMOUNT OVER 25, 423.50 PERCENT OVER EST 12. 22
PROGRAM ELEMENTS oHC
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 233, 423.50 2 STEI NY AND COMPANY | NC 707 552-6900 CC PREF CLAI MED
00161273
P O BOX 3008 FAX 707 554-6347
VALLEJO CA 94590
2 257, 553. 00 3 M KE BROWN ELECTRI C CO 707 792-8100 CC PREF CLAI MED
00306767
561 A MERCANTI LE DRI VE FAX 707 792-8110
COTATI CA 94931
3 313, 882. 00 1 PRI SM ENG NEERI NG | NC 714 252-9488 CC PREF CLAI MED
00769171
10732 CHESTNUT AVE FAX 714 252-9487

STANTON CA 90680



04- 443204
04- SM 1- 30
04/ 23/ 02

Bl DDER | D NAME AND ADDRESS
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Bl D245
REMAI NI NG BI DDERS PAGE 2
04/ 24/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STOLOSKI AND GONZALEZ
HALF MOON BAY CA

ASPHALT CONCRETE AND RETAI NI NG WALL



04- 443204

Bl D245
04- SM 1- 30 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 23/ 02 04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ADVANCED CUTTI NG AND PAVI NG TRENCHI NG
SAN JOSE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
GOLDEN BAY CONSTRUCTI ON M SCELLANEQUS ROADWORK AND CONCRETE
SAN CARLCS CA
GOLDEN STATE TRAFFIC CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
MB I METAL BEAM GUARD RAI L
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
THOVAS AND PRATT LEAD COWVPLI ANCE PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NONE NONE



04- 443204 Bl D245

04- SM 1- 30 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 23/ 02 04/ 24/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 000. 00* 8, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 32 65. 00 2, 080. 00
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 64 3.00 192. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG [V 2 27.00 54. 00
7 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 12 85. 00 1, 020. 00
9 153246 REMOVE CONCRETE (M SCELLANEOUS) MB 4 100. 00 400. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 500. 00* 2, 500. 00
11 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 69 255. 00 17, 595. 00
(AERI ALLY DEPCSI TED LEAD)
12 (S) 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 6, 500. 00* 6, 500. 00
13 198001 | MPORTED BORROW VB 160 62. 00 9, 920. 00
14 (S) 023487 EROSI ON CONTROL ( NETTI NG) V2 260 5. 05 1, 313. 00
15 (S) 203003 STRAW ( EROSI ON' CONTRQOL) TONN 0.1 810. 00 81. 00
16 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 14 7.75 108. 50
17 (S) 203021 FI BER ROLLS M 50 19. 05 952. 50
18 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 42 5. 80 243. 60
19 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1 351. 00 351. 00
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3.1 9.00 27.90
21 260301 CLASS 3 AGGREGATE BASE MB 23 128. 00 2, 944. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 66 129. 00 8, 514. 00
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 51 55. 00 2, 805. 00
24 401000 CONCRETE PAVEMENT MB 20 439. 00 8, 780. 00
25 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
26 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 175. 00 525. 00
METHOD)
27 575005 TI MBER RETAI NI NG WALL Vi 6 525. 00 3, 150. 00
28 731502 M NOR CONCRETE (M SCELLANEQUS VB 12 556. 00 6, 672. 00
CONSTRUCTI ON)
29 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,500. 00 2, 500. 00
30 840515 THERMOPLASTI C PAVEMENT MARKI NG Ve 31 65. 00 2, 015. 00
31 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 8. 00 880. 00
32 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 31 16. 00 496. 00
33 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 15 10. 00 150. 00
TYPE Q)
34 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 136, 854. 00* 136, 854. 00

TOTAL 233, 423.50



04- 443204 Bl D245
04- SM 1- 30 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
04/ 23/ 02 04/ 24/ 02
R ERRETPEREERERD R T AR LT PEEEERERD
I TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
R R R REE PP ers R R e L b
1] 875. 00 875. 00| 2, 500. 00 2500. 00
2| 1, 444. 00* 1444. 00| 10, 000. 00* 10000. 00
3| 15, 485. 00* 15485. 00| 15, 000. 00* 15000. 00
4| 65. 00 2080. 00| 200. 00 6400. 00
5| 3.00 192. 00| 200. 00 12800. 00
6 | 27.00 54. 00| 250. 00 500. 00
7 100. 00 200. 00| 500. 00 1000. 00
8 | 98. 00 1176. 00| 100. 00 1200. 00
9 | 115. 00 460. 00| 1, 000. 00 4000. 00
10 | 12, 530. 00* 12530. 00| 10, 000. 00* 10000. 00
11 | 271. 00 18699. 00| 100. 00 6900. 00
12 | 7, 285. 00* 7285. 00| 10, 000. 00* 10000. 00
13 | 69. 00 11040. 00| 200. 00 32000. 00
14 | 7.25 1885. 00| 20.00 5200. 00
15 | 2,312. 00 231. 20| 5, 000. 00 500. 00
16 | 9.95 139. 30 200. 00 2800. 00
17 | 30. 00 1500. 00| 80. 00 4000. 00
18 | 2.80 117. 60| 20. 00 840. 00
19 | 622. 00 622. 00| 1, 500. 00 1500. 00
20 | 9.11 28. 24| 170. 00 527. 00
21 | 148. 00 3404. 00| 500. 00 11500. 00
22 | 149. 00 9834. 00| 100. 00 6600. 00
23 | 64. 00 3264. 00| 50. 00 2550. 00
24 | 662. 00 13240. 00| 1, 000. 00 20000. 00
25 | 300. 00 600. 00| 500. 00 1000. 00
26 | 200. 00 600. 00| 500. 00 1500. 00
27 | 615. 00 3690. 00| 500. 00 3000. 00
28 | 844. 00 10128. 00| 1, 000. 00 12000. 00
29 | 2, 500. 00 2500. 00| 6, 000. 00 6000. 00
30 | 65. 00 2015. 00| 250. 00 7750. 00
31 | 8. 00 880. 00| 10. 00 1100. 00
32 | 16. 00 496. 00| 15. 00 465. 00
33 | 10. 00 150. 00| 50. 00 750. 00
34 | 130, 708. 66* 130708. 66 112, 000. 00* 112000. 00
TOT 257, 553. 00 313, 882. 00



